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Projected Milestones for the Acquisition Cycle: 

 
The tentative R&T schedule is below: 
 
Issuance of Final Solicitation and Final SOW – by mid-March 2009 
Proposal(s) -- due April 2009 (due 45 days following issuance of final solicitation)  
Complete evaluation of proposal(s) -- June 2009 
Contract award – late June 2009 
Contract Phase-In – July 2009 
 
No solicitation exists; therefore, do not request a copy of the solicitation. If a solicitation is 
released it will be synopsized in FedBizOpps and on the NASA Acquisition Internet Service. 
 
 
 
Please address any additional comments or questions to the following: 
 
 
 

Natalie LeMar 
NNA09251287R 

NASA Ames Research Center 
Code JAC, M/S 241-1 

Moffett Field, CA  94035-1000 
Email:  Natalie.R.Lemar@nasa.gov 
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